



January 18th, 2024

CHELAN COUNTY NATURAL RESOURCE DEPARTMENT
UPPER WENATCHEE RIVER HABITAT RESTORATION PROJECT

ADDENDUM NO. 2

To the Contractors, Subcontractors, Planholders and Suppliers:

The following items contain additions, deletions, or modifications to the Plans and/or Specifications. This Addendum forms as a part of the Contract Documents. All updated contract Documents can be found at <https://www.co.chelan.wa.us/natural-resources/pages/current-opportunities>.

Bidders must acknowledge receipt of this Addendum on the Bid Proposal Declaration within the Bid Package.

A. BID SUBMITTAL PACKAGE

A.1. INVITATION TO BID

The date range referenced in the first sentence of the third paragraph following “All in-water work and work below ordinary-high water mark (OHWM) shall occur between the dates of...” is revised to “July 15th, 2024 to September 15th, 2024.” The date of substantial completion remains unchanged.

B. CONSTRUCTION CONTRACT PACKAGE

B.1. AGREEMENT

The first sentence of point three is revised to read: The CONTRACTOR shall complete all in-water-work as indicated on the Drawings between the dates of July 15th and September 15th, 2024.

C. SPECIAL PROVISIONS

C.1. DIVISION 1: GENERAL REQUIREMENTS

C.1.1. Section 1-07.5(2) State Department of Fish and Wildlife

The first sentence of this section is revised to read: Work below Ordinary-High-Water Mark of The Wenatchee River is subject to project permits which restrict such work to occur between July 15th and September 15th, 2024, and July 15th and August 15th in any subsequent year.

C.1.2. Section 1-07.6 Permits and Licenses

The “Permit Reference Number” in the permit table of this section for “Hydraulic Project Approval” is revised to read “2024-2-5+01,” and the “Status” is revised to “Issued.”

The “Permit Reference No.” for the Regional General Permit 8 (RGP8) in the permit table of this section is revised to “NWS-2004-189” and the status is revised to “Issued.”

C.1.3. Section 1-07.18(2) Additional Insured

The listed additional insured following the first paragraph is revised to read:

- The Contracting Agency and its officers, representatives, elected officials, employees, agents, and volunteers
- Natural Systems Design and its officers, representatives, elected officials, employees, agents, and volunteers; Engineer
- United States Forest Service and its officers, representatives, elected officials, employees, agents, and volunteers; Landowner and Sponsor
- Washington State Department of Natural Resources and its officers, representatives, elected officials, employees, agents, and volunteers

C.1.4. 1-08.5 Time for Completion

The first sentence in the first paragraph is revised to read: All work below OHWM and in-water work shall be complete between the dates of July 15th and September 15th and the project shall be substantially complete by October 15th, 2024.

D. APPENDICES

D.1. Appendix B: Project Permits

The “Permit Reference Number” in the permit table of this section for “Hydraulic Project Approval” is revised to read “2024-2-5+01,” the “Status” is revised to “Issued” and the associated link is provided for “Document Access” https://www.co.chelan.wa.us/files/natural-resources/documents/HPA_2024-2-5_01_APPID_29483.pdf

The “Permit Reference No.” for the “Regional General Permit 8 (RGP8)” in the permit table of this section is revised to “NWS-2004-189,” the status is revised to “Issued” the associated link is provided for “Document Access” <https://www.co.chelan.wa.us/files/natural-resources/documents/RGP-8%20with%20Appendices%20NWS-2004-189.pdf>

END OF ADDENDUM NO. 2

X 

Hannah Pygott, Sr. Natural Resource Specialist
Chelan County Natural Resources Department