

June 20, 2018

CHELAN COUNTY NATURAL RESOURCE DEPARTMENT
NASON CREEK RIVER MILE 4.3 FLOODPLAIN RECONNECTON PROJECT



ADDENDUM NO. 1

To the Contractors, Subcontractors and Suppliers:

The following items contain additions, deletions, or modifications to the Plans and Specifications. This Addendum forms a part of the Contract Documents.

Bidders shall acknowledge receipt of this Addendum on the Bid Proposal, and Bid Proposal Forms. Failure to do so will result in submitted bids to be rendered as non-responsive.

SPECIAL PROVISIONS

1. 1-07.23(1) *Construction Under Traffic*
(*****) **SR 207 Full Roadway Closure**

Insert after 2nd Paragraph:

"Onetime full roadway closure of SR 207 must occur midweek, defined as falling between 12:01 AM Monday to 11:59 PM the following Friday on any given week chosen by the Contractor after Tuesday September 4, 2018.

Within 48 hours of beginning of full roadway closure the work shall be complete enough to allow passage of emergency vehicles.

After 96 hours after roadway closure work must be completed to the point that both lanes are open to public traffic.

Failure to provide safe route for emergency vehicles after 48 hrs and/or opening for public traffic after 96 hrs will result in assessment of ***Liquidated Damages*** in accordance with Special Provisions 1-08.9: \$13,500 per day."

END OF ADDENDUM NO. 1

Pete Cruickshank
Chelan County Natural Resource Department
411 Washington St., Suite 201
Wenatchee, WA 98801
Phone: 509-667-6612
Mobile 509-699-1754
Email: pete.cruickshank@co.chelan.wa.us