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Chelan County Natural Resources Department 
 

FRB Chiwawa Loop/6121 Junction Hand Pile Project 

 

All Proposals are Due by: 5:00 PM PDT Monday August 26th, 2024  

 

The office responsible for answering all questions regarding these bid documents and to show 

the project to prospective bidders is:  

 

Contracting Agency:  

Chelan County Natural Resources Department  

411 Washington St., Suite 201  

Wenatchee, WA 98801  

 
Contracting Officer/ Project Manager: 

Erin McKay, Senior Natural Resource Specialist 

Chelan County Natural Resources Department  

411 Washington St., Suite 201  

Wenatchee, WA 98801  

Phone: (509) 630-5303  

Email: erin.mckay@co.chelan.wa.us 
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INVITATION TO BID AND BIDDING INSTRUCTIONS 

FRB Chiwawa Loop/6121 Junction Hand Pile Project 
 

Chelan County Natural Resources Project: FRB Chiwawa Loop/6121 Junction Hand Pile Project, Chelan 

County, WA. This contract provides for fuels reduction services in the Upper Wenatchee FRB area near 

Plain, WA across 68.7 acres owned by the US Forest Service. The purpose of the project is to reduce fuel 

loading, restore forest health, and mitigate wildfire potential and severity. The work includes thinning and 

hand piling brush and small conifers in designated forest health and roadside fuel break units, and all other 

work in accordance with the attached Contract Provisions. The unit is accessible by paved and primitive 

roads, and is located approximately 1 hour west of Wenatchee, WA.   

All onsite work shall occur between the dates of September 3rd, 2024 and December 15th, 2024.  

A mandatory pre-bid site visit will be held on Wednesday, August 14th at 3:30pm. A PDF map that is 

compatible with Avenza is included as an attachment to this manual. Contractors should plan to meet with 

the Contracting Agency at the junction of Chiwawa Loop Road and FS 6121 near Plain, WA.  

 

The County of Chelan in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 

U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, subtitle 

A, Office of the Secretary, Part 21, nondiscrimination in federally assisted programs of the Department of 

Transportation issued pursuant to such Act, hereby notifies all bidders that it will affirmatively insure that in 

any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded 

full opportunity to submit bids in response to this invitation and will not be discriminated against on the 

grounds of race, gender, color or national origin in consideration for an award. 

 

Chelan County Natural Resources Department will be responsible for: 

• Establishing project boundaries prior to start of project work.  

• Conducting quality assurance/prescription compliance periodically throughout the duration of 

project work.  

• Inspecting units upon completion. 

 

 

A. DELIVERY OF PROPOSALS AND BID OPENING 

The Chelan County Natural Resources Department will receive proposals until Monday August 26th  

2024 at 5:00 PM PST. Proposals shall be submitted via email to Erin McKay at 

erin.mckay@co.chelan.wa.us 

 

 

B. BID CONTENTS 

 

1. Bid Proposal (Prices must be shown on every unit item and the total. Quantities, where not listed 

shall be estimated by the bidder and shown); 
2. Bid Proposal Form (Executed by Principal or Authorized Officer.); 

3. Bidder Information Sheet; 
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4. Non-Collusion Declaration;  
5. Certification Regarding Debarment, Suspension, and Other Responsibility Matters Primary Covered 

Transactions;  

6. Certification of Compliance with Wage Payment Statutes;  

7. Bonding and Claims Information. 

8. Any required relevant prequalification documentation as outlined in section 1-02.1. 

 

C. BID REVIEW AND EVALUATION 

The Board of County Commissioners reserves the right to reject any or all bids, waive informalities, and 

to contract as the best interests of Chelan County may require. When evaluating bids, the following 

criteria, in addition to price, will be considered: 

 

1. The bidder’s qualifications and eligibility to contract under applicable laws and regulations; 

2. The bidder’s compliance with the terms and conditions of this request for bids; 

3. Any additional evaluation criteria contained in the plans, specifications and addenda; and 
4. Not currently be debarred, suspended or under other sanctions pursuant to Executive Order 12549. 

Disbarment and Suspension 13 CFR Part 145 of the U. S. Small Business Administration.  Bidder is 

required to complete “Certification regarding Debarment, Suspension, and Other Responsibility 

Matters Primary Covered Transactions”  

5. The bidder’s experience, technical qualifications and skill; 

6. The guaranteed availability of equipment and personnel needed to complete work; 
7. The bidder’s ability and capacity to fully perform within the time required, taking into account the 

bidder's existing performance commitments and past performance; 

8. Any other information as may have a bearing on the bid. 
 

D. CONTRACT DOCUMENTS FOLLOWING AWARD 

Each Bidder’s attention is especially called to the following documents that must be fully completed, 

executed and submitted to Chelan County if successful Bidder: 

 

1. Notice of Award - To be executed by the successful Bidder upon receipt of issuance by the 

Chelan County Board of Commissioners.  

2. Agreement - To be executed by the successful Bidder. 

3. Payment and Performance Bond - To be executed by the successful Bidder and the Bidder’s Surety 

Company. May be waived in lieu of 10% retainage for 30 days following project completion.  

4. Certificate of Insurance - To be executed by the successful Bidder’s Insurance Company. 

 

E. CANCELLATION BY COUNTY 

In its sole discretion, Chelan County may cancel any bid award upon written notification to the 

successful bidder within 30 (thirty) days after the date of the bid award, without any cost, expense, penalty 

or damages payable to the successful bidder. 
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BID PROPOSAL FORM 

FRB Chiwawa Loop/6121 Junction Hand Pile Project 
 

TO: Board of Chelan County Commissioners, Wenatchee, Washington 

 

The Undersigned certify that they have examined the location of the project and read and thoroughly 

understand the plans, specifications and contract governing the work embraced in this improvement or as 

much thereof as can be completed with the money available, in accordance with the said plans, 

specifications, and contract, and the following schedule of rates and prices: 

 

FRB CHIWAWA LOOP/6121 JUNCTION HAND PILE PROJECT BID 

Item Spec # Description Unit Quantity Unit Price Total Price 

1 1-09.7 Mobilization L.S. 1   

2 2-01.1 Hand Thinning and Piling 30.2 ACRES 1   

3 2-01.2 Roadside Fuel Break 38.5 ACRES 1   

  

 

The aforementioned sum is hereby designated the Total base Bid. The Total Base Bid shall not include Washington  

State sales tax.  

 

 

 

              

PRINT BIDDER NAME     DATE 

 

 

         

SIGNATURE OF PRINCIPAL OR OFFICER 
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BIDDER INFORMATION 

 

PROJECT: FRB Chiwawa Loop/6121 Junction Hand Pile Project 

 

Contractor registration, bonding and insurance information will be confirmed through Department of 

Labor and Industries at 1.800.647.0982 and 1.360.902.5230. 

 

CONTRACTOR: 

 

   

NAME (Exactly as Registered)  TELEPHONE NO. 

 

 

ADDRESS 

 

 

    

CITY  STATE  ZIP 

 

 

      

REGISTRATION NO.  EXPIRATION 

DATE 

 FEDERAL TAX ID  UBI NO. 

SOLE PROPIERTORSHIP  PARTNERSHIP  CORPORATION 
  

JOINT VENTURE  LLC   
  

 

PRINCIPALS: 
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NON-COLLUSION DECLARATION 

 

I, by signing the proposal, hereby declare, under penalty of perjury under the laws of the United 

States that the following statements are true and correct: 

 

1. That the undersigned person(s), firm, association or corporation has (have) not, either directly or 

indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in 

restraint for free competitive bidding in connection with the project for which this proposal is 

submitted. 

 

2. That by signed the signature page of this proposal, I am deemed to have signed and have agreed to the 

provisions of this declaration. 

 

 

FAILURE TO RETURN THIS DECLARATION AS PART OF THE BID SUBMITTAL 

PACKAGE WILL MAKE THE BID NONRESPONSIVE AND INELIGIBLE FOR AWARD. 

 

Business Name    

 

 

Date    By    
          (Authorized Signature) 

 

   

          
          (Name and Title) 

 

 

 

NOTICE TO ALL BIDDERS 

To report bid rigging activities call: 1.800.424.9071 

 

The U.S. Department of Transportation (USDOT) operates the above tollfree “hotline” Monday 

through Friday, 8:00 AM to 5:00 PM, Eastern Standard Time. Anyone with knowledge of possible bid 

rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such activities. 

 

The “hotline” is part of USDOT’s continuing effort to identify and investigate highway construction 

contract fraud and abuse and is operated under the direct of the USDOT Inspector General. All 

information will be treated confidentially, and caller anonymity will be respected. 
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CERTIFICATION REGARDING DEBARMENT 

This certification is required by the regulations implementing Executive Order 12549, Debarment and 

Suspension, 13 CFR Part 145. The regulations were published as Part VII of the May 26, 1988 Federal 

Register (pages 19160-19211).  Copies of the regulations are available from local offices of the U.S. Small 

Business Administration. 

 

BEFORE COMPLETING CERTIFICATION, READ INSTRUCTIONS ON REVERSE 

 

1) The prospective primary participant certifies to the best of its knowledge and belief that it and its 

principals: 

 

a) Are not presently debarred, suspended, proposed for disbarment, declared ineligible, or voluntarily 

excluded from covered transactions by any Federal department or agency; 

 

b) Have not within a three-year period preceding this application been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection with 

obtaining, attempting to obtain, or performing a public (Federal, State, or local) transaction or 

contract under a public transaction; violation of Federal or State antitrust  statutes or commission 

of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false 

statements, or receiving stolen property; 

 

c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity 

(Federal, State, or local) with commission of any of the offenses enumerated in paragraph (1)(b) of 

this certification; and 

 

d) Have not within a three-year period preceding this application had one or more public transactions 

(Federal, State, or local) terminated for cause or default. 

 

2) Where the prospective primary participant is unable to certify to any of the statements in this 

certification, such prospective primary participant shall attach an explanation to this proposal. 

 

 

Business Name    

 

 

Date    By    
          (Authorized Signature) 

 

   

          
          (Name and Title) 
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INSTRUCTIONS FOR CERTIFICATION  

1. By signing and submitting this proposal, the prospective primary participant is providing the 

certification set out below.  

2. The inability of a person to provide the certification required below will not necessarily result in 

denial of participation in this covered transaction. The prospective participant shall submit an 

explanation of why it cannot provide the certification set out below. The certification or explanation 

will be considered in connection with the department or agency's determination whether to enter into 

this transaction. However, failure of the prospective primary participant to furnish a certification or an 

explanation shall disqualify such person from participation in this transaction.  

3. The certification in this clause is a material representation of fact upon which reliance was placed 

when the department or agency determined to enter into this transaction. If it is later determined that 

the prospective primary participant knowingly rendered an erroneous certification, in addition to other 

remedies available to the Federal Government, the department or agency may terminate this 

transaction for cause or default.  

4. The prospective primary participant shall provide immediate written notice to the department or 

agency to which this proposal is submitted if at any time the prospective primary participant learns 

that its certification was erroneous when submitted or has become erroneous by reason of changed 

circumstances.  

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 

transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and 

"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and 

Coverage sections of the rules implementing Executive Order 12549. You may contact the 

department or agency to which this proposal is submitted for assistance in obtaining a copy of those 

regulations (13 CFR Part 145).  

6. The prospective primary participant agrees by submitting this proposal that, should the proposed 

covered transaction be entered into, it shall not knowingly enter into any lower tier covered 

transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded 

from participation in this covered transaction, unless authorized by the department or agency entering 

into this transaction.  

7. The prospective primary participant further agrees by submitting this proposal that it will include the 

clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--

Lower Tier Covered Transactions," provided by the department or agency entering into this covered 

transaction, without modification, in all lower tier covered transactions and in all solicitations for 

lower tier covered transactions.  

8. A participant in a covered transaction may rely upon a certification of a prospective participant in a 

lower tier covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded 

from the covered transaction, unless it knows that the certification is erroneous. A participant may 

decide the method and frequency by which it determines the ineligibility of its principals. Each 

participant may, but is not required to, check the Non-Procurement List.  

9. Nothing contained in the foregoing shall be construed to require establishment of a system of records 

in order to render in good faith the certification required by this clause. The knowledge and 

information of a participant is not required to exceed that which is normally possessed by a prudent 

person in the ordinary course of business dealings.  

10. Except for transactions authorized under paragraph 6 of these instructions, if a participant in a 

covered transaction knowingly enters into a lower tier covered transaction with a person who is 

suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in 

addition to other remedies available to the Federal Government, the department or agency may 

terminate this transaction for cause or default.  
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CERTIFICATION OF COMPLIANCE  

WITH WAGE PAYMENT STATUTES 
 

The bidder hereby certifies that, within the three-year period immediately preceding the bid solicitation 

date, the bidder is not a “willful” violator, as defined in RCW 49.48.082, of any provision of chapters 

49.46, 49.48, or 49.52 RCW, as determined by a final and binding citation and notice of assessment 

issued by the Department of Labor and Industries or through a civil judgment entered by a court of 

limited or general jurisdiction. 

 

I certify under penalty of perjury under the laws of the State of Washington that the foregoing is true and 

correct. 

 

   

BIDDER’S BUSINESS NAME 

 

 

SIGNATURE OF AUTHORIZED OFFICIAL* 

 

 

PRINTED NAME  

 

 

TITLE  

 

 

DATE  CITY  STATE 

 

Check One: 

Sole Proprietorship ☐     Partnership ☐     Joint Venture ☐     Corporation ☐ 

 

State of Incorporation, or if not a corporation, State where business entity was formed:  

 

 

If a co-partnership, give firm name under which business is transacted:  

 

 

* If a corporation, proposal must be executed in the corporate name by the president or vice-

president (or any other corporate officer accompanied by evidence of authority to sign). If a co-

partnership, proposal must be executed by a partner. 
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BONDING AND CLAIMS 

_____  I OPT TO WAIVE BONDING REQUIREMENTS IN LEIU OF 10% RETAINAGE HELD FOR 

30 DAYS (IF CHECKED, DO NOT FILL IN REMAINING FORM FIELDS)   

 

 

BONDING COMPANY NAME (Exactly as Registered)   

 

ADDRESS 

     

CITY  STATE  ZIP 

 

  $   

REGISTRATION BOND NO.  AMOUNT  EXPIRATION DATE 

Are there claims pending against your bond? ☐ Yes ☐ No  

If yes, what are each claimant’s name, reasons for the claim, amount claimed, date, and place of filing? 

 

 

 

 

Have there been tax liens or judgments against you filed by the Internal Review Service, Department of 

Revenue, Employment Security Department or Department of Labor & Industries within the last three (3) 

years resulting from non-payment of employee taxes? ☐ Yes ☐ No  

 

If yes, what date and in which County did each filing occur? 

 

 

 

 

 

 

 

Are there any lawsuits or unsatisfied judgments pending against you? 
☐ Yes ☐ No  

 

If yes, what date and in which County is each lawsuit pending or judgment entered? 
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CONTRACT PACKAGE 
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AGREEMENT 

THIS AGREEMENT, made this  day of    , ______, by and between Chelan 

County hereinafter called "CONTRACTING AGENCY" and                                               doing business 

as (an individual) or (a partnership) or (a corporation) hereinafter called "CONTRACTOR". 

 

WITNESSETH:  That for and in consideration of the payments and agreements hereinafter mentioned: 

 

1. The CONTRACTOR will furnish all of the materials, supplies, tools, equipment, labor, and other 

services necessary to fulfill the FRB Chiwawa Loop/6121 Junction Hand Pile Project in 

accordance with the CONTRACT DOCUMENTS.  

2. The CONTRACTOR will commence the work required by this contract on a date to be specified in 

the NOTICE TO PROCEED. 

3. The CONTRACTOR shall obtain approval of COMPLETION for all contracted work on or before 

December 15th, 2024. 

4. The CONTRACTOR agrees to perform all of the WORK described in the CONTRACT 

DOCUMENTS and comply with the terms therein for the unit prices shown in the Bidder provided 

Quote/ Bid Proposal Form (Not including Washington State Sales Tax). Unit prices will be multiplied 

by the quantity of work actually completed for each pay item on the Proposal Form. Increased or 

Decreased Quantities, or Changed Conditions, may alter the final payment to Contractor as outlined in 

Standard Specifications section 1-04.6.             

5. A Contract Bond (Payment and Performance Bond) will be required. The Contractor may request the 

Contracting Agency to waive the bonds and instead retain 10% of the contract amount for 30 days 

after the date of final acceptance.                        

6. The CONTRACTOR shall submit applications for payment to the CONTRACTING AGENCY. 

7. The term "CONTRACT DOCUMENTS" means and includes the following: 

 

(A) BIDDING INSTRUCTIONS/ INVITATION TO BID 

(B) BID PROPOSAL 

(C) BIDDER INFORMATION 

(D) NON-COLLUSION DECLARATION 

(E) CERTIFICATION REGARDING DEBARMENT 

(F) BONDING AND CLAIMS 

(G) CERTIFICATE OF COMPLIANCE WITH WAGE PAYMENT STATUTES 

(H) PERFORMANCE AND PAYMENT BOND 

(I) NOTICE OF AWARD  

(J) CHANGE ORDER(s) 

 

8. This Agreement shall be binding upon all parties hereto and their respective heirs, executors, 

administrators, successors, and assigns. 

 

IN WITNESS WHEREOF, the parties hereto have executed or caused to be executed by their 

duly authorized official, this Contract in triplicate. The Contract will be effective on 

________________________   (insert date) 
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CONTRACTING AGENCY  CONTRACTOR 

   

SIGNATURE  SIGNATURE 

   

PRINT NAME  PRINT NAME 

   

TITLE (SEAL)  

  ADDRESS 

ATTEST: 

Clerk of the Board 

  

  TITLE (SEAL) 

SIGNATURE  EMPLOYER ID 

NUMBER: 

 

  
 

PRINT NAME  ATTEST: 

 

   

TITLE  SIGNATURE 

   

  PRINT NAME 

   

  TITLE 
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PERFORMANCE AND PAYMENT BOND 

The Contractor may request the Contracting Agency to waive the bonds and 

instead retain 10% of the contract amount for 30 days after the date of final acceptance.  

 

NOW, THEREFORE, we the CONTRACTOR  _____________________________, a corporation, 

organized and existing under and by virtue of the laws of the State of Washington, request to opt for 10% 

retainage as stated above in lieu of the required performance and payment bonds on this ______ day of 

___________________, 20____. 

 

 

PRINCIPAL 

BY   

TITLE   

 

ATTEST (If Corporation)     WITNESSES (If Individual or Partnership) 
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NOTICE OF AWARD 

DATED  

 

TO  

 

ADDRESS  

 

PROJECT FRB Chiwawa Loop/6121 Junction Hand Pile Project 

 

The CONTRACTING AGENCY has considered the BID proposal submitted by you for the above 

described WORK in response to its Request for Bids dated August 7th, 2024, and Information for Bidders. 

 

You are hereby notified that your BID has been accepted for items in the amount of 

$ (not including Washington State Sales Tax). 

 

You are required by the Bidding Instructions to execute the Agreement and furnish the required 

CONTRACTOR'S Performance BOND, Payment BOND (may be waived in lieu of 10% retainage for 

30 days following project completion) and certificates of insurance within ten (10) calendar days from 

the date of the original Notice to you. 

 

If you fail to execute said Agreement and to furnish said BONDS (if applicable) within ten (10) calendar 

days from the date of this Notice, said CONTRACTING AGENCY will be entitled to consider all your 

rights arising out of the CONTRACTING AGENCY’S acceptance of your BID as abandoned. The 

CONTRACTING AGENCY will be entitled to such other rights as may be granted by law. 

 

You are required to return an acknowledged copy of this NOTICE OF AWARD to the CONTRACTING 

AGENCY. Dated this  day of  , 202__. 

 

       

CONTRACTING OFFICER 

 

   

SIGNATURE  TITLE 

 

 

ACCEPTANCE OF NOTICE 
 

Receipt of the above NOTICE OF AWARD is hereby acknowledged by 

 

  this  day of  , 202__. 

 
   

SIGNATURE  TITLE 
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CONSENT OF SURETY TO FINAL PAYMENT 
 

 

PROJECT: 

FRB Chiwawa Loop/6121 Junction  

Hand Pile Project 

CONTRACTING AGENCY 

     

ENGINEER    

CONTRACTOR    

SURETY       

OTHER       

TO 

CONTRACTING 

AGENCY: 

Chelan County 

Natural Resources Department 

411 Washington Street, Suite 201 

Wenatchee, WA 98801 

STATE OF: WASHINGTON CONTRACT FOR:  

COUNTY OF: CHELAN 

CONTRACT 

DATED:  

 

In accordance with the provisions of the CONTRACT between the CONTRACTING AGENCY and the 

CONTRACTOR as indicated above, the (insert name and address of Surety Company) 

 

                                                                                                                    , SURETY COMPANY, 

 

on bond of (insert name and address of Contractor) 

 

                                                          , CONTRACTOR,_________________________________ 

 

hereby approved of the final payment to the Contractor, and agrees that final payment to the Contractor 

shall not relieve the Surety Company of any of its obligations to (insert name and address of 

CONTRACTING AGENCY) 

 

                                                                    ,  

 

CONTRACTING AGENCY, __________________________________ 

 

as set forth in the said Surety Company's bond. 

 

IN WITNESS WHEREOF, the Surety Company has hereunto set its hand this            day of                           , 

20       . 

 

 

               
        SURETY COMPANY NAME  

 

Attest:              

        SIGNATURE OF AUTHORIZED REPRESENTATIVE  

 

(SEAL)              
        PRINTED NAME AND TITLE 
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INTRODUCTION TO THE DESCRIPTION OF WORK AND TECHNICAL 

SPECIFICATIONS 

 

SECTION 1 

GENERAL REQUIREMENTS 

1-01 DEFINITIONS AND TERMS 

Description of Work 

 

This contract provides for fuels reduction services in the Upper Wenatchee FRB area near Plain, WA across 

68.7 acres owned by the US Forest Service. The purpose of the project is to reduce fuel loading, restore 

forest health, and mitigate wildfire potential and severity. The work includes thinning and hand piling brush 

and small conifers in designated forest health and fuel break units, and all other work in accordance with 

the attached Contract Provisions. The unit is accessible by paved and primitive roads, and is located 

approximately 1 hour west of Wenatchee, WA.   

1-01.3 Definitions 

  Award Date 

The date of the formal decision of the Contracting Agency to accept the lowest responsible and 

responsive Bidder for the Work. 

 

            Contract Execution Date 

The date the Contracting Agency officially binds the Agency to the Contract. 

 

            Notice to Proceed Date 

The date determined by the Contracting Agency on which the contract work may begin. 

 

             

            Physical Completion Date 

The day all of the Work is physically completed on the project.  All documentation required by the 

Contract and required by law does not necessarily need to be furnished by the Contractor by this 

date. 

 

            Completion Date 

The day all the Work specified in the Contract is completed and all the obligations of the Contractor 

under the contract are fulfilled by the Contractor.  All documentation required by the Contract and 

required by law must be furnished by the Contractor before establishment of this date. 

 

  Final Acceptance Date 

The date on which the Contracting Agency accepts the Work as complete. 

 

 

Business Day 

A business day is any day from Monday through Friday except holidays as listed in Section 1-08.5. 

 

Contract Bond 
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The definition in the Standard Specifications for “Contract Bond” applies to whatever bond form(s) are 

required by the Contract Documents, which may be a combination of a Payment Bond and a Performance 

Bond. 

 

Contract Documents 

See definition for “Contract”. 

 

Contract Time 

The period of time established by the terms and conditions of the Contract within which the Work must be 

physically completed. 

 

 

1-02  BID PROCEDURES AND CONDITIONS 

1-02.1 Prequalification of Bidders 

 

1-02.1 Qualifications of Bidder 

All bidders must be registered on the Chelan County Natural Resource Department Small Works Roster 

and possess a current contractor’s license to be considered a responsible bidder.  

 

Bidders must possess or have access to and be able to operate equipment necessary to complete project 

work including chainsaws and chipper, and have adequate personnel to accomplish work within the 

established timeframe. 

 

Bidders must possess a current Washington State and Federal Farm Labor Contractors License or have 

proof that bidder has applied for a Farm Labor Contractors License.  

 

Bidders must have experience completing work of similar scope and size in Eastern Washington or similar 

climate.  

 

1-02.2 Plans and Specifications 

 

CCNRD shall provide the Contractor one copy of the Contract Books (includes Contract Form, General 

Requirements, and Technical Specifications.  

1-02.4 Examination of Plans, Specifications, and Site of Work 

 

A site visit can be made at any time by the contractor prior to bid submission. 

1-02.5  Proposal Forms 

 

The Proposal Form will identify the project and its location and describe the work. It will also list 

estimated quantities, units of measurement, the items of work, and the materials to be furnished at the unit 

bid prices. The bidder shall complete spaces on the proposal form that call for, but are not limited to, unit 

prices; extensions; summations; the total base and additive bid amounts; signatures; date; and, where 

applicable, retail sales taxes and acknowledgment of addenda; the bidder’s name, address, telephone 



 Chelan County Natural Resources Department Contract Package 

Upper Wenatchee FRB Chiwawa Loop/6121 Junction Hand Pile Project 

Page 23 

number, and signature; the bidder’s UDBE/DBE/M/WBE commitment, if applicable; a State of 

Washington Contractor’s Registration Number; and a Business License Number, if applicable. Bids shall 

be completed by typing or shall be printed in ink by hand, preferably in black ink. The required 

certifications are included as part of the Proposal Form. 

 

The Contracting Agency reserves the right to arrange the proposal forms with alternates and additives, if 

such be to the advantage of the Contracting Agency. The bidder shall bid on all alternates and additives 

set forth in the Proposal Form unless otherwise specified. 

1-02.6 Preparation of Proposal  

In accordance with the legislative findings and policies set forth in Chapter 39.19 RCW the State of 

Washington, Owner encourages participation in all of its contracts by MWBE firms certified by the 

Office of Minority and Women’s Business Enterprises (OMWBE).  Participation may be either on a 

direct basis in response to this invitation or as a subcontractor to a bidder.  However, unless required by 

federal statutes, regulations, grants, or contract terms referenced in the contract documents, no preference 

will be included in the evaluation of bids, no minimum level of MWBE participation shall be required as 

a condition for receiving an award and bids will not be rejected or considered nonresponsive on that basis.  

Any affirmative action requirements set forth in federal regulations or statutes included or referenced in 

the contract documents will apply. 

 

If a minimum bid amount has been established for any item, the unit or lump sum price must equal or 

exceed the minimum amount stated. 

 

Any correction to a bid made by interlineation, alteration, or erasure, shall be initialed by the signer of the 

bid.  

 

The Bidder shall submit with their Bid a completed Contractor Certification Wage Law Compliance form, 

provided by the Contracting Agency. Failure to return this certification as part of the Bid Proposal 

package will make this Bid Nonresponsive and ineligible for Award. A Contractor Certification of Wage 

Law Compliance form is included in the Proposal Forms. 

 

The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any manner. 

 

A bid by a corporation shall be executed in the corporate name, by the president or a vice president (or 

other corporate officer accompanied by evidence of authority to sign). 

 

A bid by a partnership shall be executed in the partnership name, and signed by a partner. A copy of the 

partnership agreement shall be submitted with the Bid Form if any UDBE requirements are to be satisfied 

through such an agreement. 

 

A bid by a joint venture shall be executed in the joint venture name and signed by a member of the joint 

venture. A copy of the joint venture agreement shall be submitted with the Bid Form if any UDBE 

requirements are to be satisfied through such an agreement. 

1-02.9 Delivery of Proposal 

 

Each proposal shall be submitted to Erin McKay by the date and time specified on the Call for Bids. Bids 

may be submitted via email to Erin.McKay@co.chelan.wa.us or in person to 411 Washington Street, Suite 

201 Wenatchee, WA 98801. The Contracting Agency will not consider any Bid Proposal that is received 

mailto:Erin.McKay@co.chelan.wa.us
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after the time specified in the Call for Bids for receipt of Bid Proposals or received in a location or manner 

other than that specified in the Call for Bids. 

1-02.10 Withdrawing, Revising, or Supplementing Proposal 

 

After submitting a physical Bid Proposal to the Contracting Agency, the Bidder may withdraw, revise, or 

supplement it if: 

 

1. The Bidder submits a written request signed by an authorized person and physically delivers 

it to the place designated for receipt of Bid Proposals, and 

2. The Contracting Agency receives the request before the time set for receipt of Bid Proposals, 

and  

3. The revised or supplemented Bid Proposal (if any) is received by the Contracting Agency 

before the time set for receipt of Bid Proposals. 

 

If the Bidder’s request to withdraw, revise, or supplement its Bid Proposal is received before the time set 

for receipt of Bid Proposals, the Contracting Agency will return the unopened Proposal package to the 

Bidder.  The Bidder must then submit the revised or supplemented package in its entirety.  If the Bidder 

does not submit a revised or supplemented package, then its bid shall be considered withdrawn. 

 

Late revised or supplemented Bid Proposals or late withdrawal requests will be date recorded by the 

Contracting Agency and returned unopened.  Mailed, emailed, or faxed requests to withdraw, revise, or 

supplement a Bid Proposal are not acceptable. 

 

1-02.13 Irregular Proposals 

 

 1. A Proposal will be considered irregular and will be rejected if: 

a. The Bidder is not prequalified when so required;  

b. The authorized Proposal form furnished by the Contracting Agency is not used or is 

altered when provided; 

c. The completed Proposal form contains any unauthorized additions, deletions, alternate 

Bids, or conditions; 

d. The Bidder adds provisions reserving the right to reject or accept the award, or enter into 

the Contract; 

e. A price per unit cannot be determined from the Bid Proposal;  

f. The Proposal form is not properly executed; 

g. The Bid Proposal does not constitute a definite and unqualified offer to meet the material 

terms of the Bid invitation; or 

h. More than one Proposal is submitted for the same project from a Bidder under the same 

or different names. 

 

2.  A Proposal may be considered irregular and may be rejected if: 

a. The Proposal does not include a unit price for every Bid item; 

b. Any of the unit prices are excessively unbalanced (either above or below the amount of a 

reasonable Bid) to the potential detriment of the Contracting Agency; 

c. Receipt of Addenda is not acknowledged; 

d. A member of a joint venture or partnership and the joint venture or partnership submit 

Proposals for the same project (in such an instance, both Bids may be rejected); or 

e. If Proposal form entries are not made in ink. 
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f.  If a Proposal does not include or meet the Project Specific Supplemental Qualifications 

requirements as listed in section 1-02.1. 

1-02.14 Disqualification of Bidders 

 

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder responsibility 

criteria listed in section 1-02.1 of these Special Provisions.  

 

The Contracting Agency will verify that the Bidder meets the mandatory bidder responsibility criteria. To 

assess bidder responsibility, the Contracting Agency reserves the right to request documentation as needed 

from the Bidder and third parties concerning the Bidder’s compliance with the mandatory bidder 

responsibility criteria. As evidence that the Bidder meets the mandatory bidder responsibility criteria, the 

Contracting Agency may require the apparent low Bidder to submit to the Contracting Agency within 48 

hours of request, documentation demonstrating compliance with all responsibility criteria. Documentation 

can be submitted either as scanned files submitted through e-mail to the Contracting Agency, or printed 

files submitted through traditional mail or in person. The Contracting Agency reserves the right to request 

such documentation from other Bidders as well, and to request further documentation as needed to assess 

bidder responsibility. The Contracting Agency also reserves the right to obtain information from third 

parties concerning a Bidder’s compliance with the mandatory bidder responsibility criteria. 

 

If the Contracting Agency determines the Bidder does not meet the mandatory bidder responsibility criteria 

and is therefore not a responsible Bidder, the Contracting Agency shall notify the Bidder in writing, with 

the reasons for its determination.  If the Bidder disagrees with this determination, it may appeal the 

determination within 2 (two) business days of the Contracting Agency’s determination by presenting its 

appeal and any additional information to the Contracting Agency.  The Contracting Agency will consider 

the appeal and any additional information before issuing its final determination. If the final determination 

affirms that the Bidder is not responsible, the Contracting Agency will not execute a contract with any other 

Bidder until at least 2 business days after the Bidder determined to be not responsible has received the 

Contracting Agency’s final determination. 

1-02.15 Pre-Award Information 

 

Before awarding any contract, the Contracting Agency may require one or more of these items or actions 

of the apparent lowest responsible bidder: 

 

1. A progress schedule (in a form the Contracting Agency requires) showing the order of and time 

required for the various phases of the work,  

2. A breakdown of costs assigned to any bid item,  

3. Attendance at a conference with the County or County representative 

4. Obtain, and furnish a copy of, a business license to do business in the city or county where the 

work is located. 

5. Any other information or action taken that is deemed necessary to ensure that the bidder is the 

lowest responsible bidder. 

1-03  AWARD AND EXECUTION OF CONTRACT 
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1-03.1  Consideration of Bids 

 

After receiving bid proposals, the Contracting Agency will check them for correctness of extensions of 

the prices per unit and the total price.  If a discrepancy exists between the price per unit and the extended 

amount of any bid item, the price per unit will control.  If a minimum bid amount has been established for 

any item and the bidder’s unit or lump sum price is less than the minimum specified amount, the 

Contracting Agency will unilaterally revise the unit or lump sum price, to the minimum specified amount 

and recalculate the extension.  The total of extensions, corrected where necessary, including sales taxes 

where applicable and such additives and/or alternates as selected by the Contracting Agency, will be used 

by the Contracting Agency for award purposes and to fix the Awarded Contract Price amount and the 

amount of the contract bond. 

1-03.1(1)  Identical Bid Totals  

 

After reviewing Bids, if two or more lowest responsive Bid totals are exactly equal, then the tie-breaker 

will be determined by drawing as follows: Two or more slips of paper will be marked as follows: one 

marked “Winner” and the other(s) marked “unsuccessful”. The slips will be folded to make the marking 

unseen. The slips will be placed inside a box. One authorized representative of each Bidder shall draw a 

slip from the box. Bidders shall draw in alphabetic order by the name of the firm as registered with the 

Washington State Department of Licensing. The slips shall be unfolded and the firm with the slip marked 

“Winner” will be determined to be the successful Bidder and eligible for Award of the Contract. Only 

those Bidders who submitted a Bid total that is exactly equal to the lowest responsive Bid are eligible to 

draw. 

1-03.3 Execution of Contract 

 

Within ***10 (ten)*** calendar days after the award date, the successful bidder shall return the signed 

Contracting Agency-prepared contract, an insurance certification as required by Section 1-07.18, and a 

satisfactory bond as required by Section 1-03.4. Before execution of the contract by the Contracting Agency, 

the successful bidder shall provide any pre-award information the Contracting Agency may require under 

Section 1-02.15. 

 

Until the Contracting Agency executes a contract, no proposal shall bind the Contracting Agency nor shall 

any work begin within the project limits or within Contracting Agency-furnished sites. The Contractor shall 

bear all risks for any work begun outside such areas and for any materials ordered before the contract is 

executed by the Contracting Agency. 

 

If the bidder experiences circumstances beyond their control that prevents return of the contract documents 

within ten calendar days after the award date stated above, the Contracting Agency may grant up to a 

maximum of ***10 (ten)*** additional calendar days for return of the documents, provided the Contracting 

Agency deems the circumstances warrant it. 

1-03.4 Contract Bond  

 

The contractor may request the Contracting Agency to waive the bonds and instead retain 10% of the 

contract amount for 30 days after the date of final acceptance. 
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1-03.7 Judicial Review 

 

Any decision made by the Contracting Agency regarding the Award and execution of the Contract or Bid 

rejection shall be conclusive subject to the scope of judicial review permitted under Washington Law.  Such 

review, if any, shall be timely filed in the Superior Court of the county where the Contracting Agency 

headquarters is located, provided that where an action is asserted against a county, RCW 36.01.050 shall 

control venue and jurisdiction. 

1-04   SCOPE OF WORK 

1-04.1(2) Bid Items Not Included in the Proposal 

 

When the contract specifies work that has no bid item, and the work is not specified as being 

included with or incidental to other bid items, that work shall be considered incidental to the 

contract or other Bid items included in the proposal form. 

1-04.2 Coordination of Contract Documents, Plans, Special Provisions, Specifications, and Addenda 

 

Any inconsistency in the parts of the contract shall be resolved by following this order of precedence 

(e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth): 

1. Addenda if Applicable 

2. Proposal Form, 

3. Special Provisions, 

4. Contract Plans, 

5. Amendments to the Standard Specifications, 

6. Standard Specifications, 

7. Contracting Agency’s Standard Plans or Details (if any) 

1-04.6 Variation in Estimated Quantities 

The quantities listed in the Bid Proposal Form are entered only to provide a common proposal for 

bidders. Variations to actual quantities required will be tracked in the field as the work progresses, and 

will be paid at the original bid price, regardless of final quantity. Such bid items shall not be subject to 

the provisions of 1-04.6 of the Standard Specifications. 

1-04.7 Suspension or Termination of Operations 

The Contracting Agency reserves the right to suspend work or terminate contract without cause or consent 

of Contractor, if work is determined to be out of compliance with signed USFS NEPA documents or if 

work is causing environmental harm. Contractor shall be paid only for work performed satisfactorily prior 

to suspension or termination of contract.   

1-04.11 Final Cleanup 

The Contractor shall repair, at no additional cost to the Contracting Agency, any damage to existing 

access routes, fences, gates, utilities, structures, and driveways that occurred as a result of activities 

conducted by the Contractor. All costs associated with performing the final cleanup shall be made 

incidental to other bid items in the Contract. 
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1-05  CONTROL OF WORK 

1-05.7  Removal of Defective and Unauthorized Work 

 

Supplement this section with the following: 

 

If the Contractor fails to remedy defective or unauthorized work within the time specified in a written 

notice from the Contracting Agency or fails to perform any part of the work required by the Contract 

Documents, the Contracting Agency may correct and remedy such work as may be identified in the 

written notice, with Contracting Agency forces or by such other means as the Contracting Agency may 

deem necessary. 

 

If the Contractor fails to comply with a written order to remedy what the Contracting Agency 

determines to be an emergency situation, the Contracting Agency may have the defective and 

unauthorized work corrected immediately, have the rejected work removed and replaced, or have work 

the Contractor refuses to perform completed by using Contracting Agency or other forces. An 

emergency situation is any situation when, in the opinion of the Contracting Agency, a delay in its 

remedy could be potentially unsafe, or might cause serious risk of loss or damage to the public. 

 

Direct or indirect costs incurred by the Contracting Agency attributable to correcting and remedying 

defective or unauthorized work, or work the Contractor failed or refused to perform, shall be paid by 

the Contractor. Payment will be deducted by the Contracting Agency from monies due, or to become 

due, the Contractor. Such direct and indirect costs shall include in particular, but without limitation, 

compensation for additional professional services required, and costs for repair and replacement of 

work of others destroyed or damaged by correction, removal, or replacement of the Contractor’s 

unauthorized work. 

 

No adjustment in contract time or compensation will be allowed because of the delay in the 

performance of the work attributable to the exercise of the Contracting Agency’s rights provided by 

this Section. 

 

The rights exercised under the provisions of this section shall not diminish the Contracting Agency’s 

right to pursue any other avenue for additional remedy or damages with respect to the Contractor’s 

failure to perform the work as required. 

 

 

1-05.8 Required Submittals 

The following is a list of required submittals to the Contracting Agency. 

 
- Fire Preparedness Plan with IFPL shutdown precautions detailed 
- Proposed work schedule- see below for notification requirements 

- List of machinery/equipment and crew numbers available to complete work 

 
The Contractor must provide the Contracting Agency with a specific start date a minimum of 2 weeks 

prior to initiating work.  
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1-05.11 Final Inspections and Operational Testing  

1-05.11(1) Completion Date  

 

When the Contractor considers the work to be substantially complete, the Contractor shall so notify 

the Contracting Agency and request the establishment of the Completion Date. The Contracting 

Agency and/or representative will schedule an inspection of the work with the Contractor to 

determine the status of completion. The Contracting Agency may also establish the Completion Date 

unilaterally. 

 

If, after this inspection, the Contracting Agency concurs with the Contractor that the work is 

substantially complete and ready for its intended use, will by written notice to the Contractor, set the 

Completion Date. If, after this inspection the Contracting Agency does not consider the work 

substantially complete and ready for its intended use, will so notify the Contractor giving the reasons 

therefor. 

 

Upon receipt of notice concurring in or denying project completion, whichever is applicable, the 

Contractor shall pursue vigorously, diligently and without unauthorized interruption, the work 

necessary to reach Substantial and Physical Completion. The Contractor shall provide the Contracting 

Agency with a revised schedule indicating when the Contractor expects to reach substantial and 

physical completion of the work. 

 

The above process shall be repeated until the Contracting Agency establishes the Completion Date 

and the Contractor considers the work physically complete and ready for final inspection. 

1-05.12 Final Acceptance 

 

The Contractor agrees that neither completion nor final acceptance shall relieve the Contractor of the 

responsibility to indemnify, defend, and protect the Contracting Agency against any claim or loss 

resulting from the failure of the Contractor (or the subcontractors or lower tier subcontractors) to pay 

all laborers, mechanics, subcontractors, material persons, or any other person who provides labor, 

supplies, or provisions for carrying out the Work or for any payments required for unemployment 

compensation under Title 50 RCW or for industrial insurance and medical aid required under Title 51 

RCW. 

 

1-05.13  Superintendents, Labor and Equipment of Contractor 
 

1-05.15 Method of Serving Notices 

 

All correspondence from the Contractor shall be directed to the Contracting Agency. All correspondence 

from the Contractor constituting any notification, notice of protest, notice of dispute, or other 

correspondence constituting notification required to be furnished under the Contract, must be in paper 

format, hand delivered or sent via mail delivery service to the Contracting Agency’s office. Electronic 

copies such as e-mails or electronically delivered copies of correspondence will not constitute such notice 

and will not comply with the requirements of the Contract. 

1-07 LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC 
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1-07.1 Laws to be Observed 

 

In cases of conflict between different safety regulations, the more stringent regulation shall apply. 

The Washington State Department of Labor and Industries shall be the sole and paramount administrative 

agency responsible for the administration of the provisions of the Washington Industrial Safety and 

Health Act of 1973 (WISHA). 

The Contractor shall maintain at the project site office, or other well-known place at the project site, all 

articles necessary for providing first aid to the injured.  The Contractor shall establish, publish, and make 

known to all employees, procedures for ensuring immediate removal to a hospital, or doctor’s care, 

persons, including employees, who may have been injured on the project site.  Employees should not be 

permitted to work on the project site before the Contractor has established and made known procedures 

for removal of injured persons to a hospital or a doctor’s care. 

The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the Contractor’s 

plant, appliances, and methods, and for any damage or injury resulting from their failure, or improper 

maintenance, use, or operation.  The Contractor shall be solely and completely responsible for the 

conditions of the project site, including safety for all persons and property in the performance of the work.  

This requirement shall apply continuously, and not be limited to normal working hours.  The required or 

implied duty of the Engineer to conduct construction review of the Contractor’s performance does not, 

and shall not, be intended to include review and adequacy of the Contractor’s safety measures in, on, or 

near the project site. 

1-07.2 State Taxes 

 

1-07.2 State Sales Tax 

 

 

The Washington State Department of Revenue has issued special rules on the State sales tax.  

Section1-07.2(3) is meant to clarify those rules.  The Contractor should contact the Washington State 

Department of Revenue for answers to questions in this area.  The Contracting Agency will not adjust 

its payment if the Contractor bases a bid on a misunderstood tax liability. 

 

The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract amounts.  

In some cases, however, state retail sales tax will not be included, such as Forestry Work. Sales tax 

should not be included in the unit bid prices for this contract. 

 

1-07.2(3) Services  

 

The Contractor shall not collect retail sales tax from the Contracting Agency on any contract wholly for 

professional or other services (as defined in Washington State Department of Revenue Rules 138 and 244). 

1-07.3(1) Fire Prevention Control and Countermeasures Plan 

 

The project area is in Fire Shutdown Zone 680. *Partial hoot owl, Partial shutdowns, and General 

Shutdowns may come into effect during the operating period of this contract. For a summary of USFS 

Industrial Fire Precaution Levels, visit: https://www.dnr.wa.gov/ifpl.  

https://www.dnr.wa.gov/ifpl
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A Fire Preparedness Plan is required, outlining equipment and precautions that will be utilized for 

each IFP level beyond Level 1.  

1-07.5  Environmental Regulations 

1-07.5(1) General  

 

The Contractor is solely responsible for adhering to all environmental or other provisions outlined in the 

project permits, the Contract Documents, and all applicable local, state and federal laws.  

 

Contact with regulatory agencies concerning the permits listed herein, shall be made through the 

Contracting Agency unless otherwise approved.  

 

 

Tracked equipment used for thinning work must be thoroughly cleaned to rid tracks and equipment of 

potential invasive species seeds and other contaminants prior to mobilizing to work site.  

 

The Contractor will not operate equipment or discharge material within the boundaries of wetlands and the 

waters of the United States as defined by the federal and state regulatory agencies unless otherwise allowed 

by contract specific permits. If an unauthorized discharge occurs: 

a. Prevent further contamination; 

b. Notify appropriate authorities and the Contracting Officer; and 

c. Mitigate damages. 

 

All costs to comply with local, state and federal environmental commitments and requirements are 

incidental to the contract and are the responsibility of the Contractor.  

1-07.6  Permits and Licenses 

 

The Contracting Agency has applied for or obtained any necessary permits permit(s) for this project to-

date. Additional permits may be applied for obtained prior to implementation as necessary.  

1-07.11 Requirements for Nondiscrimination 

 

Disadvantaged Business Enterprise Participation 

No preference will be included in the evaluation of Bids/Proposals, no minimum level of DBE 

participation shall be required as a Condition of Award and Bids/Proposals may not be rejected or 

considered non-responsive on that basis. 
 
DBE Goals 

No DBE goals have been assigned as part of this Contract. 

 

Affirmative Efforts to Solicit DBE Participation 

The Contractor shall not discriminate on the grounds of race, gender, color, sex, national origin, 

age, or disability in the selection and retention of subcontractors, including procurement of 

materials and leases of equipment.  DBE firms shall have an equal opportunity to compete for 

subcontracts in which the Contractor enters into pursuant to this Contract. 
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1-07.13 Contractors’ Responsibility for Work 

 

The Contractor shall promptly repair all damage to either temporary or permanent work as 

directed by the County or County representative.  For damage qualifying for relief under Sections 

1-07.13(1), 1-07.13(2) or 1-07.13(3), payment will be made in accordance with Section 1-04.4.  

Payment will be limited to repair of damaged work only.  No payment will be made for delay or 

disruption of work. 

1-07.16 Protection and Restoration of Property 

1-07.16(1) Private/Public Property 

 

 

The Contractor shall prevent damage to existing asphalt/ pavement outside the limits of silvicultural 

work. The Contractor shall utilize steel plates, composite matting, rubber tracks, or other similar 

protective measures to ensure that no damage to existing asphalt /pavement outside the limits of 

excavation occurs due to any activity performed by the Contractor or agents of the Contractor, 

including but not limited to operation of tracked equipment and staging or handling of construction 

materials. The Contractor shall be responsible for repairing all such damage at no additional cost to 

the Contracting Agency.  

1-07.18  Insurance  

1-07.18(1) General Requirements 

A. The Contractor shall procure and maintain the insurance described in all subsections of section 1-

07.18 of these Special Provisions, from insurers with a current A. M. Best rating of not less than 

A-: VII and licensed to do business in the State of Washington.  The Contracting Agency reserves 

the right to approve or reject the insurance provided, based on the insurer’s financial condition. 

B. The Contractor shall keep this insurance in force without interruption from the commencement of 

the Contractor’s Work through the term of the Contract and for thirty (30) days after the Physical 

Completion date, unless otherwise indicated below.  

C. If any insurance policy is written on a claims made form, its retroactive date, and that of all 

subsequent renewals, shall be no later than the effective date of this Contract.  The policy shall state 

that coverage is claims made, and state the retroactive date.  Claims-made form coverage shall be 

maintained by the Contractor for a minimum of 36 months following the Completion Date or earlier 

termination of this Contract, and the Contractor shall annually provide the Contracting Agency 

with proof of renewal.  If renewal of the claims made form of coverage becomes unavailable, or 

economically prohibitive, the Contractor shall purchase an extended reporting period (“tail”) or 

execute another form of guarantee acceptable to the Contracting Agency to assure financial 

responsibility for liability for services performed. 

D. The Contractor’s Automobile Liability, Commercial General Liability and Excess or Umbrella 

Liability insurance policies shall be primary and non-contributory insurance as respects the 

Contracting Agency’s insurance, self-insurance, or self-insured pool coverage. Any insurance, self 
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insurance, or self-insured pool coverage maintained by the Contracting Agency shall be excess of 

the Contractor’s insurance and shall not contribute with it.   

E. The Contractor shall provide the Contracting Agency and all additional insureds with written notice 

of any policy cancellation, within two business days of their receipt of such notice.  

F. The Contractor shall not begin work under the Contract until the required insurance has been 

obtained and approved by the Contracting Agency.  

G. Failure on the part of the Contractor to maintain the insurance as required shall constitute a material 

breach of contract, upon which the Contracting Agency may, after giving five business days’ notice 

to the Contractor to correct the breach, immediately terminate the Contract or, at its discretion, 

procure or renew such insurance and pay any and all premiums in connection therewith, with any 

sums so expended to be repaid to the Contracting Agency on demand, or at the sole discretion of 

the Contracting Agency, offset against funds due the Contractor from the Contracting Agency.  

H. All costs for insurance shall be incidental to and included in the unit or lump sum prices of the 

Contract and no additional payment will be made. 

1-07.18(2) Additional Insured  

All insurance policies, with the exception of Workers Compensation, and of Professional Liability and 

Builder’s Risk (if required by this Contract) shall name the following listed entities as additional 

insured(s) using the forms or endorsements required herein: 

▪ the Contracting Agency and its officers, elected officials, employees, agents, and volunteers  

▪ United States Forest Service 

 

The above-listed entities shall be additional insured(s) for the full available limits of liability maintained by 

the Contractor, irrespective of whether such limits maintained by the Contractor are greater than those 

required by this Contract, and irrespective of whether the Certificate of Insurance provided by the 

Contractor pursuant to 1-07.18(4) describes limits lower than those maintained by the Contractor.   

 

For Commercial General Liability insurance coverage, the required additional insured endorsements shall 

be at least as broad as ISO forms CG 20 10 10 01 for ongoing operations and CG 20 37 10 01 for completed 

operations. 

1-07.18(4) Verification of Coverage 

The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and endorsements for 

each policy of insurance meeting the requirements set forth herein when the Contractor delivers the signed 

Contract for the work.  Failure of Contracting Agency to demand such verification of coverage with these 

insurance requirements or failure of Contracting Agency to identify a deficiency from the insurance 

documentation provided shall not be construed as a waiver of Contractor’s obligation to maintain such 

insurance.  

 

Verification of coverage shall include: 

1. An ACORD certificate or a form determined by the Contracting Agency to be equivalent. 

2. Copies of all endorsements naming Contracting Agency and all other entities listed in 1-07.18(2) 

as additional insured(s), showing the policy number.  The Contractor may submit a copy of any 

blanket additional insured clause from its policies instead of a separate endorsement.   

3. Any other amendatory endorsements to show the coverage required herein. 

4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy these 

requirements – actual endorsements must be submitted. 
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Upon request by the Contracting Agency, the Contractor shall forward to the Contracting Agency a full and 

certified copy of the insurance policy(s).  If Builders Risk insurance is required on this Project, a full and 

certified copy of that policy is required when the Contractor delivers the signed Contract for the work. 

1-07.18(5) Coverages and Limits  

The insurance shall provide the minimum coverages and limits set forth below.  Contractor’s maintenance 

of insurance, its scope of coverage, and limits as required herein shall not be construed to limit the liability 

of the Contractor to the coverage provided by such insurance, or otherwise limit the Contracting Agency’s 

recourse to any remedy available at law or in equity. 

 

All deductibles and self-insured retentions must be disclosed and are subject to approval by the Contracting 

Agency.  The cost of any claim payments falling within the deductible or self-insured retention shall be the 

responsibility of the Contractor.  In the event an additional insured incurs a liability subject to any policy’s 

deductibles or self-insured retention, said deductibles or self-insured retention shall be the responsibility of 

the Contractor. 

1-07.18(5)A Commercial General Liability 

Commercial General Liability insurance shall be written on coverage forms at least as broad as ISO 

occurrence form CG 00 01, including but not limited to liability arising from premises, operations, stop gap 

liability, independent contractors, products-completed operations, personal and advertising injury, and 

liability assumed under an insured contract.  There shall be no exclusion for liability arising from explosion, 

collapse or underground property damage. 

 

The Commercial General Liability insurance shall be endorsed to provide a per project general aggregate 

limit, using ISO form CG 25 03 05 09 or an equivalent endorsement.  
 

Contractor shall maintain Commercial General Liability Insurance arising out of the Contractor’s 

completed operations for at least three years following Substantial Completion of the Work. 

 

Such policy must provide the following minimum limits: 

$1,000,000  Each Occurrence 

$2,000,000  General Aggregate  

$2,000,000  Products & Completed Operations Aggregate 

$1,000,000  Personal & Advertising Injury each offence 

$1,000,000  Stop Gap / Employers’ Liability each accident 

1-07.18(5)B  Automobile Liability 

Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be written on a 

coverage form at least as broad as ISO form CA 00 01.  If the work involves the transport of pollutants, the 

automobile liability policy shall include MCS 90 and CA 99 48 endorsements. 

 

Such policy must provide the following minimum limit: 

$1,000,000  Combined single limit each accident 

1-07.18(5)C  Workers’ Compensation 

The Contractor shall comply with Workers’ Compensation coverage as required by the Industrial Insurance 

laws of the State of Washington.   
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1-08  PROSECUTION AND PROGRESS 

Section 1-08 is supplemented with the following: 

1-08.0  Preliminary Matters  

1-08.0(1) Preconstruction Conference  

Prior to the Contractor beginning the work, a preconstruction conference may be held between the 

Contractor, the Contracting Agency, and Contracting Agency representatives, applicable 

permitting agencies and such other interested parties as may be invited. The purpose of the 

preconstruction conference will be: 

 

1. To review the initial progress schedule; 

2. To establish a working understanding among the various parties associated or affected by 

the work; 

3. To establish and review procedures for progress payment, notifications, approvals, 

submittals, etc. 

4. To establish normal working hours for the work; 

5. To review safety standards and traffic control; and 

6. To discuss such other related items as may be pertinent to the work. 

 

The Contractor shall prepare and submit at the preconstruction meeting the following: 

1. A breakdown of all lump sum items; 

2. A preliminary schedule of working drawing submittals; and 

3. A list of material sources for approval if applicable. 

 

Add the following new section: 

1-08.0(2) Hours of Work 

 

The Contractor shall indicate what their normal working hours for the project will be as part of their 

Project Schedule submittal. Except in the case of emergency or unless otherwise approved by the 

Contracting Agency or Engineer, all work, including moving and cleanup of equipment is restricted 

to the days and timeframes listed below.  

 

Monday-Friday: 7AM- 7PM 

 

No weekend work shall be allowed. If the Contractor desires different than the normal working hours 

stated above, the request must be submitted in writing prior to the preconstruction conference, subject 

to the provisions below. The working hours for the Contract shall be established at or prior to the 

preconstruction conference.  

 

All working hours and days are also subject to local permit and ordinance conditions (such as noise 

ordinances). 

 

If the Contractor wishes to deviate from the established working hours, the Contractor shall submit a 

written request to the Contracting Agency and Engineer for consideration. This request shall state 

what hours are being requested, and why. Requests shall be submitted for review no later than 3 

(three) working days prior to the day(s) the Contractor is requesting to change the hours. Permission 
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to work holidays, or other than the agreed upon normal straight time working hours may be given 

subject to certain other conditions set forth by the Contracting Agency. These conditions may include 

but are not limited to: 

1. On non-Federal aid projects, requiring the Contractor to reimburse the Contracting Agency 

for the costs in excess of straight-time costs for Contracting Agency representatives who 

worked during such times. (The Contracting Agency may require designated 

representatives to be present during the work. Representatives who may be deemed 

necessary by the Contracting Agency and/or Engineer include, but are not limited to: 

survey crews; personnel from the Contracting Agency’s material testing lab; inspectors; 

and other Contracting Agency and/or Engineer employees when in the opinion of the 

Contracting Agency and/or Engineer, such work necessitates their presence. ) 

2. Considering the work performed on Saturdays, Sundays, and holidays as working days 

with regard to the contract time. 

3. Considering multiple work shifts as multiple working days with respect to contract time, 

even though the multiple shifts occur in a single 24-hour period.  

4. If a 4-10 work schedule is requested and approved the non-working day for the week will 

be charged as a working day. 

1-08.4   Notice to Proceed and Prosecution of Work  

Notice to proceed will be given after the contract has been executed and the contract bond and evidence 

of insurance have been approved and filed by the Contracting Agency.  The Contractor shall not 

commence with the work until the Notice to proceed has been given.  The Contractor shall diligently 

pursue the work to the physical completion date within the time specified in the contract.  Voluntary 

shutdown or slowing of operations by the Contractor shall not relieve the Contractor of the responsibility 

to complete the work within the time(s) specified in the contract. 

1-08.5 Time for Completion 

Section 1-08.5 is supplemented with the following: 

 

All work must occur between the dates of September 3rd and December 15th, 2024 This project shall 

be substantially complete by December 20th, 2024. Final project start date shall be determined by the 

issuance of the Notice to proceed, which shall be delivered to the contractor upon acceptance of all 

Contractual and Plan submittals. 

 

The project area is located in Fire Shutdown Zone 680. Partial hoot owl, Partial shutdown, and 

General Shutdown may come into effect during the performance period of this contract. For a 

summary of Industrial Fire Precaution Levels visit: https://www.dnr.wa.gov/ifpl. No payment shall be 

made for standby time or delays resulting from weather, natural disasters or other acts of God, 

including Industrial Fire Precaution Level work restrictions. Overall Performance Period may be 

extended to reflect delays from natural disasters. It is the sole responsibility of the Contractor to 

comply with all applicable IFPL and/or fire suppression requirements and/or restrictions set in place 

 

The following events must occur before the Completion Date can be established: 

1. The physical work on the project must be complete; and 

2. The Contractor must furnish all documentation required by the contract and required by law, to 

allow the Contracting Agency to process final acceptance of the contract.  

https://www.dnr.wa.gov/ifpl
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1-09   MEASUREMENT AND PAYMENT 

1-09.9 Payments  

 

The basis of payment will be the actual quantities of Work performed according to the Contract and 

as specified for payment. 

The value of the progress estimate will be the sum of the following: 

1. Unit Price Items in the Bid Form — the approximate quantity of acceptable units of work 

completed multiplied by the unit price. 

2. Lump Sum Items in the Bid Form — based on the approved Contractor’s lump sum breakdown 

for that item, or absent such a breakdown, based on the Engineer’s determination. 

3. Change Orders — entitlement for approved extra cost or completed extra work as determined 

by the Contracting Agency. 

 

Progress payments will be made in accordance with the progress estimate less: 

1. Retainage per Section 1-09.9(1) 

2. The amount of progress payments previously made; and 

3. Funds withheld by the Contracting Agency for disbursement in accordance with the Contract 

Documents. 

Progress payments for work performed shall not be evidence of acceptable performance or an 

admission by the Contracting Agency that any work has been satisfactorily completed.  The 

determination of payments under the contract will be final in accordance with Section 1-05.1. 

Payment to the Contractor of partial estimates, final estimates, and retained percentages shall be 

subject to controlling laws. 

 

 

1-09.11  Disputes and Claims 

 
1-09.11(3) Time Limitation and Jurisdiction 

 

 

For the convenience of the parties to the Contract it is mutually agreed by the parties that any 

claims or causes of action which the Contractor has against the Contracting Agency arising from 

the Contract shall be brought within 180 calendar days from the date of final acceptance (Section 

1-05.12) of the Contract by the Contracting Agency; and it is further agreed that any such claims 

or causes of action shall be brought only in the Superior Court of the county where the 

Contracting Agency headquarters is located, provided that where an action is asserted against a 

county, RCW 36.01.050 shall control venue and jurisdiction. The parties understand and agree 

that the Contractor’s failure to bring suit within the time period provided, shall be a complete bar 

to any such claims or causes of action. It is further mutually agreed by the parties that when any 

claims or causes of action which the Contractor asserts against the Contracting Agency arising 

from the Contract are filed with the Contracting Agency or initiated in court, the Contractor shall 

permit the Contracting Agency to have timely access to any records deemed necessary by the 

Contracting Agency to assist in evaluating the claims or action. 

 

1-09.13 Claims Resolution 

 

1-09.13(3) Claims $250,000 or Less 
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The Contractor and the Contracting Agency mutually agree that those claims that total $250,000 

or less, submitted in accordance with Section 1-09.11 and not resolved by nonbinding ADR 

processes, shall be resolved through litigation unless the parties mutually agree in writing to 

resolve the claim through binding arbitration. 

 

1-09.13(3)A  Administration of Arbitration 

 

 

The Contracting Agency and the Contractor mutually agree to be bound by the decision of the 

arbitrator, and judgment upon the award rendered by the arbitrator may be entered in the Superior 

Court of the county in which the Contracting Agency’s headquarters is located, provided that 

where claims subject to arbitration are asserted against a county, RCW 36.01.050 shall control 

venue and jurisdiction of the Superior Court. The decision of the arbitrator and the specific basis 

for the decision shall be in writing. The arbitrator shall use the Contract as a basis for decisions. 

1-09.13(4) Venue for Litigation 

Litigation shall be brought in the Superior Court of the county in which the Contracting Agency’s 

headquarters is located, provided that where claims are asserted against a county, RCW 36.01.050 

shall control venue and jurisdiction of the Superior Court.  It is mutually agreed by the parties that 

when litigation occurs, the Contractor shall permit the Contracting Agency to have timely access 

to any records deemed necessary by the Contracting Agency to assist in evaluating the claims or 

action. 
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DIVISION 2  

TREATMENT SPECIFICATIONS 

2-01  Silvicultural Prescriptions 

This contract provides for fuels reduction services in the Upper Wenatchee FRB area near Plain, WA 

across 68.7 acres owned by the US Forest Service. The purpose of the project is to reduce fuel loading, 

restore forest health, and mitigate wildfire potential and severity. The work includes thinning and hand 

piling brush and small conifers, and all other work in accordance with the attached Contract Provisions.  

2-01.1  Hand Thinning and Piling  

 

Treatment Area Boundaries: Unit boundary is marked by pink and black striped flagging. Contractor is 

responsible for utilizing Avenza or other GPS tracking to locate and stay within boundaries. Riparian 

Management Zones are marked with orange flagging that reads ‘Streamside Management Zone’.  

General Unit Description: The fuel loading within the unit varies from dense conifer regeneration to 

predominant brush to open/light fuels. The bid price will reflect an average of thinning intensity across 

the entire unit. The priority for this fuel break is removal of conifer understory and brush from within the 

dripline of living overstory conifers and reduction of fuels along the roadside to encourage large resilient 

conifer growth, reduction in brush competition, and increased resilience against wildfire.  

Technical Requirements / Tasks: 

 

Thinning and Brush Removal  

 

A. Selection of Leave Trees– Within a prescribed spacing, the leave tree will generally be the tallest, 

straightest single stem with the largest crown and free of damage due to animals, insects, disease or 

physical and mechanical causes.  The contractor shall select leave trees according to the following 

specifications: 

 

1. All trees 12” (1 foot) and taller, and less than 7” DBH shall be considered for treatment within 

the contract specifications. Treatment includes leaving no green needles or branches below cut, 

and leaving a stump height no higher than 6” above surface.  

 

2. All trees that meet the size requirements shall be removed from beneath driplines of overstory 

conifers.  

 

3. Leave Tree Spacing:  Precommercial trees growing outside the driplines of overstory conifers 

shall be adequately spaced from residual trees (regardless of their size).  The spacing may be 

varied up to plus or minus 20 percent of the designated distance in order to leave the most 

desirable trees. The designated distance for each unit in this task order is 20 feet (bole of the tree), 

which would amount to variance of leave trees between 16-24 feet. 

 

4. Leave Tree Selection - When trees are of equal size and vigor, select the leave tree according to 

the preferred conifer.  A lower priority species that is at least 25 percent taller than the height of 

an adjacent higher priority species shall be left as the leave tree. The order of priority leave trees 
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are as follows: western white pine > western larch > ponderosa pine > Douglas-fir > western red 

cedar > western hemlock > grand fir > lodgepole pine.  

 

5. Western white pine and Western larch do not count as part of the prescribed spacing grid.  None 

shall be thinned, nor considered a spacing tree. 

 

6. No hardwood species will be cut.  

 

7. A forked tree shall not have only one stem cut. The whole tree shall be cut down unless it is the 

most desirable leave tree, then all stems are to be left standing.   

 

8. If no healthy, undamaged tree exists within the required spacing, leave the tree with the least 

damage.  

 

9. If there is an option, do not choose a tree with a Hawksworth mistletoe rating of 5 or 6 or with a 

rating of 1 or more in the upper third of the live crown as a leave tree. 

 

10. Thinning would not occur in the Riparian Reserve. Additionally, no thinning operations are 

allowed within 50’ feet of an intermittent stream channel or within 100 feet of a perennial steam 

channel.  These areas will be identified at the start of work. 

 

11. Individual or small clumps of select species that are beneficial to wildlife, outside the dripline of 

overstory, retained trees, and do not form ladder fuels may be retained. Example species include 

serviceberry, elderberry, chokecherry, Woods’ rose, or other species that may be approved by the 

designated project manager.  

 

12. Retain one untreated ‘clump’ of dense regeneration and brush up to 0.25 acres in size per 5 acres 

of unit size. Retain clumps of favorable species throughout the unit (especially if advanced, 15+ 

feet tall) at approximately two to three per acre. Clumps are defined as 3-6 trees within 12 feet of 

the next closest tree. 

 

13. All brush within the driplines of overstory conifers must be cleared. Brush outside of these 

driplines must also be cleared, with the exception of vine maple. Any flammable brush mixed in 

with vine maple must be removed. 

 

14. Units having populations of Threatened, Endangered, Proposed, or Sensitive (TESP) plant species 

will be clearly marked with yellow/black striped flagging. No treatment will occur within these 

areas. Trees thinned adjacent to the populations will be felled away from the flagged areas.  

 

15. Preexisting logs greater than 6” that are suspended above the ground should be bucked into 

smaller pieces and laid flat on the forest floor for faster decomposition.  

 

 

B. Clearance Guidelines: 

 

1. Slash generated from each day of work shall be removed from roadways, ditches, and from the 

top of cut banks along all traveled roads in the project area, even if not shown on project maps or 

as identified.  
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2. Pull back of 10’ will be done along both sides of all traveled roads within units and on one side 

where the unit is just on one side of road. This work is considered incidental to the thinning work. 

 

3. All slash will be pulled back at least 50 feet from an intermittent stream channel, or at least 100’ 

feet from a perennial stream channel. 

 

4. Remove all vegetation, including trees less than 7” DBH, within 5’ of the edge of the road’s fill 

slope or ditch line.  

 

5. Remove all limbs which extend into the treated area, or over the roadbed, to a height of 14 feet 

above the traveled way surface elevation. 

 

6. Slash may not be placed/spread onto private or other property besides Forest Service lands.  

 

7. Slash from previous logging activity and natural blow down (2 to- 6” in diameter), will be cut (6’ 

lengths) and piled.  

 

8. Dead preexisting slash may not be placed/spread onto private or other property besides Forest 

Service lands.  

 

9. No hang-ups or operational damage is allowed. 

 

 

Pruning   

 

A. Selected leave trees will have the limbs pruned off to the following specifications: 

 

1. Pruning equipment shall be the contractors’ option with the following requirements.  Dead 

limbs may be removed with the use of power chain saws. The limbs will be cut at a right angle to 

the tree bole leaving a ¼” collar on the limb to prevent damage to the bole of the leave tree.  Live 

limbs will be cut with the use of loppers or hand saws.  Power pole saws may be used if the 

quality of the pruning meets and maintains standards. Limbs will be cut at the branch collar and at 

right angles to the trunk.   

 

2.  Trees must be at least 7” to 10” inches in diameter and 8 feet tall, or have at least 5 years of 

branch whorls to be pruned. Remove branches to such a height that not more than ½ of the live 

crown is removed.  At a maximum, the tree shall be pruned to a height of 8 feet above the ground 

(measured on the uphill side of the tree). 

 

3.  All limbs, both dead and living, shall be removed from the bole of the tree in such a manner 

that the branch collar is not damaged and so that no branch stubs longer than ½ inch remain.   

 

4.  Limbs must be cleanly cut off and not broken or otherwise wrenched from the tree. 

 

5.  The cambium layer around the bole of the tree shall not be torn, cut or damaged as a result of 

the pruning operation.  
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B. 80% of the trees located along unit perimeters (outer perimeter to 66’ interior of the unit) must 

have their branches pruned. This will be the largest, tallest and straightest trees evenly spaced 

throughout the unit.  Emphasis on selection of Douglas-fir, western white pine, and western larch 

to prune when appropriate.  

 

C. 50% of the trees located within the interior of the unit (beyond 66’ from the perimeter) must have 

their branches pruned. This will be the largest, tallest and straightest trees evenly spaced 

throughout the unit.  Emphasis on selection of Douglas-fir, western white pine, and western larch 

to prune when appropriate.  

 

Piling  

 

1. At least 90% of the slash generated from thinning activities must be piled. Under no 

circumstances shall slash be left “haystacked” against the bole of the tree. 

 

2. Pile dimension would be a minimum of 8’ by 8’ by 8’. Attempt would be made to construct each 

pile so it has a uniform arrangement that is perpendicular to the contour of the slope; with larger 

vegetation piled on top of the pile to aid in compaction and water dispersion. 

  

3. Pile placement would be outside of the dripline of dominant retention trees, a minimum of 12’ 

away from retention trees if possible, and on the uphill side of those trees; or in areas where the 

pile would not serve as a ladder fuel.  

 

4. In addition to line item 1 and 2, piled bio-mass along Forest Service roads would have a 

minimum of 12’ foot spacing between piles, and would be a minimum of 12’ off the shoulder of 

the road system.  

 

5. Piles will not be placed within 12’ of any unit boundary. 

 

6. Avoid using large downed woody debris as a base for fuel pile construction.  

 

2-01.2   Hand Thinning– Roadside Fuel break 

Treatment Area Boundaries: Roadside Fuel break boundaries are not marked- Contractor is responsible 

for utilizing Avenza or other GPS tracking device to locate digital unit boundaries. Boundaries are located 

100’ from road edge.  

General Unit Description: The fuel loading within the unit varies from dense conifer regeneration to 

predominant brush to open/light fuels. The bid price will reflect an average of thinning intensity across 

the entire unit. The priority for this fuel break is removal of conifer understory and brush from within the 

dripline of living overstory conifers and reduction of fuels along the roadside to encourage large resilient 

conifer growth, reduction in brush competition, and increased resilience against wildfire. 

Thinning Specifications 

Thinning specifications for this item are the same as 2-01.1 Hand Thinning and Piling, except we will not 
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be leaving untreated clumps (Specification D) in the fuel break, and the contractor shall prune all trees 

residual trees (Pruning specification B and C do not apply). 

Additionally, slash generated from cut conifers within the Roadside Fuel Break may be chipped rather 

than piled, provided the chipper does not leave the road surface. Heavy accumulations of wood chips 

must be spread out to ensure depth does not exceed 1’. 

 

2-02  Materials and Equipment 

The contractor shall furnish all equipment necessary to complete the work described above. The 

mobilization bid item is intended to cover the cost of transporting the machinery and equipment to and 

from the worksite.  

2-03  Measurement and Payment 

Measurement shall be the unit cost of each pay item multiplied by the quantity of work completed for 

each pay item on the Contractor Provided Bid proposal form and shall be paid by the acre relative to the 

area delineated on the plans.  Any area treated beyond the limits shown on the Plans with Contracting 

Agency’s prior written authorization shall be at Contractor’s expense and shall be restored at Contractor’s 

expense. Payment requests may be submitted at the completion of a full unit or by acres completed as per 

contractor preference.  

END OF SPECIAL PROVISIONS 



 Chelan County Natural Resources Department  

Upper Wenatchee FRB Chiwawa Loop/6121 Junction Hand Pile Project 

 

 



 

Upper Wenatchee FRB Chiwawa Loop/6121 Junction Hand Pile Project 

 

 

 

APPENDICES 
  



 

Upper Wenatchee FRB Chiwawa Loop/6121 Junction Hand Pile Project 

 

 

APPENDIX A:  

PROJECT MAPS 

 



 

Upper Wenatchee FRB Chiwawa Loop/6121 Junction Hand Pile Project 

 

 

 


