



January 18th, 2024

CHELAN COUNTY NATURAL RESOURCES DEPARTMENT
UPPER WENATCHEE RIVER HABITAT RESTORATION PROJECT:
HELICOPTER WOOD TRANSPORT

ADDENDUM NO. 2

To the Contractors, Subcontractors, Planholders and Suppliers:

The following items contain additions, deletions, or modifications to the Plans and/or Specifications. This Addendum forms as a part of the Contract Documents. All addendums and applicable updated contract Documents can be found at <https://www.co.chelan.wa.us/natural-resources/pages/current-opportunities>.

Bidders must acknowledge receipt of this Addendum on the Bid Proposal Declaration within the Bid Package.

A. CONTRACT PROVISIONS COVER SHEET; PAGE 3

A.1. The date of bid opening is revised to Monday, January 29th, 2024 at 11:00 AM PDT.

B. BID SUBMITTAL PACKAGE

B.1. BIDDING INSTRUCTIONS

The date of bid opening listed in Point A of the Bidding Instructions is revised to Monday, January 29th, 2024 at 11:00 AM PDT.

B.2. INVITATION TO BID

B.2.1. The date of bid opening in the first paragraph of the Invitation to Bid is revised to Monday, January 29th, 2024 at 11:00 AM PDT.

B.2.2. The date range referenced in the first sentence of the third paragraph following “All in-water work and work below ordinary-high water mark (OHWM) shall occur between the dates of...” is revised to “July 15th, 2024 to September 15th, 2024.” The date of substantial completion remains unchanged.

C. CONSTRUCTION CONTRACT PACKAGE

C.1. AGREEMENT

The first sentence of point three is revised to read: The CONTRACTOR shall complete all in-water-work as indicated on the Drawings between the dates of July 15th and September 15th, 2024.

D. SPECIAL PROVISIONS

D.1. DIVISION 1: GENERAL REQUIREMENTS

D.1.1. 1-02.12 Public Opening of Proposal

The date of bid opening in the last paragraph of section 1-02.12 is revised to Monday, January 29th, 2024 at 11:00 AM PDT.

D.1.2. Section 1-07.5(2) State Department of Fish and Wildlife

The first sentence of this section is revised to read: Work below Ordinary-High-Water Mark of The Wenatchee River is subject to project permits which restrict such work to occur between July 15th and September 15th, 2024, and July 15th and August 15th in any subsequent year.

D.1.3. Section 1-07.6 Permits and Licenses

The “Permit Reference Number” in the permit table of this section for “Hydraulic Project Approval” is revised to read “2024-2-5+01,” and the “Status” is revised to “Issued.”

D.1.4. 1-08.5 Time for Completion


The first sentence in the first paragraph is revised to read: All work below OHWM and in-water work shall be complete between the dates of July 15th and September 15th and the project shall be substantially complete by October 15th, 2024.

E. APPENDICES

E.1. Appendix B: Project Permits

The “Permit Reference Number” in the permit table of this section for “Hydraulic Project Approval” is revised to read “2024-2-5+01,” the “Status” is revised to “Issued” and the associated link is provided for “Document Access” https://www.co.chelan.wa.us/files/natural-resources/documents/HPA_2024-2-5_01_APPID_29483.pdf

END OF ADDENDUM NO. 2

X 
Hannah Pygott, Sr. Natural Resource Specialist
Chelan County Natural Resources Department