



March 23rd, 2022

CHELAN COUNTY NATURAL RESOURCE DEPARTMENT
CHUMSTICK CREEK-MOTTELER DRIVE CULVERT REPLACEMENT

ADDENDUM NO. 2

To the Contractors, Subcontractors, Planholders and Suppliers:

The following items contain additions, deletions, or modifications to the Plans and/or Specifications. This Addendum forms as a part of the Contract Documents. All updated contract Documents can be found at <https://www.co.chelan.wa.us/natural-resources/pages/current-opportunities>.

Bidders must acknowledge receipt of this Addendum on the Bid Proposal Declaration within the Bid Package.

BID PACKAGE

1. INVITATION TO BID

1.1. The first sentence of the third paragraph is revised to read:

“All work below ordinary-high water mark (OHWM) must be complete during the in-water-work window occurring from July 15th to September 30th, 2022 and the new crossing must be drivable by September 12th.”

CONSTRUCTION CONTRACT PACKAGE

2. AGREEMENT

2.1. Point 3 is revised to read: “The CONTRACTOR shall complete all in-water work indicated on the Drawings between the dates of July 15th and September 30th, 2022 and the new crossing must be drivable by September 12th, 2022.”

SPECIAL PROVISIONS

3. Division 1: GENERAL REQUIREMENTS

3.1. Section 1-08.5 Time for Completion; the second paragraph is revised to read: “There is no secondary vehicle bypass proposed for this project; only a pedestrian bridge. However, the landowner must have drivable and uninterrupted access no later than September 12th, 2022 to allow for orchard harvest. “

4. Division 5: SURFACE TREATMENT PAVEMENTS

4.1. Section 5-02: BITUMINOUS SURFACE TREATMENT and its subsections 5-02.1 through 5-02.5, page 95 in the special provisions, are entirely replaced with Section 5-04: HOT MIX ASPHALT with accompanying subsections 5-04.1 through 5-04.5 to match that which is shown on the plans.

END OF ADDENDUM NO. 2