Beaver Creek Culvert Replacement Project					
Bids Due by 11 AM, Monday February 26th, 2024					
Organization	Primary Point of Contact	Email	Primary POC Phone Number	Mandatory Walkthru Attendee	Notes/ Additional Contact
Hurst Construction LLC	Jesse Hurst	Estimating@hurstconstructionllc.net	509-664-0173		
Pipkin Construction	Nick Pipkin	Bids@pipkininc.com	509 - 884 - 2400	Yes	Colton Davenport; Colton@pipkininc.com
Abadan Plan Center	Plan Center Administration	planroom@abadanplancenter.com	509-747-2964		
Plan Center Northwest	Brie Kidwell	brie@plancenternw.com	503-650-0148		
DJC	Plan Center	plans@djc.com	206-622-8272		
Builders Exchange of Washington	Rich Morgan	production@bxwa.com	425-258-1303		
East Slope Earthworks	Dustin Slimp	dustins@eastslopeearthworks.com	(509)899-7056	Yes	
Tri-City Construction Council	Kailey Casey	bidinfo@tcplancenter.com	509-582-7424		
Rudnick and Sons	Brandon Rudnick	rudnicksons@gmail.com	509-979-7423	Yes	Julia Hinderer; Julia@rudnicksons.com
High Country Excavating llc	Joe Gratzer	Joe@highcountryexcavating.com	2533701682		
Granite Construction Company	Brynna	bid.easternwa@gcinc.com	509-823-3114	Yes	Lucas Macmillan; lucas.macmillan@gcinc.com
Morgan & Son Earthmoving, Inc.	Dan	dmorgan1242@fairpoint.net	509-929-5555	Yes	
Smith Excavation	Pete Cruickshank	pete@smithexcavation.com	509-699-1754	Yes	Juan Rodriguez; info@smithexcavation.com
CDA Redi Mix & Precast	Robert D. Walker	Robert@WeAreCDA.com	253-987-2303		
Cates and Erb	Rocky Erb	catesanderb@ncidata.com		Yes	
Lowells Conerstone Construction LLC		Lowellscornerstonellc@outlook.com		Yes	
Olin Excavation	James Olin	olin@olinexcavation.com		Yes	Allison Zimmerman; allison@olinexcavation.com
Matia Contractors	Chuck Bergeron	bids@matiacontractors.com		Yes	
Konnerup Construction Inc	Justin Konnerup	jtkonnerup@gmail.com		Yes	