

April 28th, 2025

CHELAN COUNTY NATURAL RESOURCE DEPARTMENT
MCCRATE CULVERT REPLACEMENT PROJECT



ADDENDUM NO. 1

To the Contractors, Subcontractors, Planholders and Suppliers:

The following items contain additions, deletions, or modifications to the Plans and/or Specifications. This Addendum forms as a part of the Contract Documents. All updated contract Documents can be found at <https://www.co.chelan.wa.us/natural-resources/pages/current-opportunities>.

Bidders must acknowledge receipt of this Addendum on the Bid Proposal Declaration within the Bid Package.

A. PROJECT COVER SHEET: PAGE 3

A.1 The date of bid opening is revised to Tuesday, May 27th, 2025.

B. BID SUBMITTAL PACKAGE

B.1 BIDDING INSTRUCTIONS

The date of bid opening in the first sentence is revised to Tuesday, May 27th, 2025.

B.2 INVITATION TO BID

The date of bid opening in the first sentence is revised to Tuesday, May 27th, 2025.

B.3 BID PROPOSAL FORM

Bid item 6 "Temporary Traffic Control" is deleted from the bid proposal form. All work associated with the installation, maintenance and removal of a temporary traffic bypass is incidental to the lump sum bid item for "Temporary Access and Staging." A revised proposal form is provided as appendix A to this addendum.

C. SPECIAL PROVISIONS

C.1 SECTION 8-05.3(1)- Temporary Access Routes and Traffic Bypass

The following sentence is added to the end of the last paragraph in this section: Any gravel imported and placed for the improvement of the main easement road into the project site is incidental to the lump sum bid item for Temporary Access and Staging and can remain in place following the completion of the project.

The second to last sentence of this section is revised to read: All work associated with a temporary traffic bypass, including any BMP's added around the bridge will be incidental to the lump sum bid item for "Temporary Access and Staging."

C.2 SECTION 8-05.4- Measurement


This section is revised to read: No independent unit of measurement shall apply to the lump sum bid item for "Temporary Access and Staging."

C.3 SECTION 8-05.5- Payment

This section is revised to read: The lump sum bid item “Temporary Access and Staging” shall be full pay for all labor, equipment, materials, and other incidentals required to develop the Temporary Construction Access and Staging Plan; establish, maintain, utilize and restore the temporary construction access routes and staging areas as well as the temporary traffic bypass if installed; identify, improve, maintain, and restore any additional temporary staging areas deemed necessary by the Contractor; and protect existing asphalt pavement throughout the course of the Work as described in this section. Any BMP’s installed around the bridge as necessary to prevent sediment from entering surface waters are incidental to this bid item.

END OF ADDENDUM NO. 1

X



Hannah Pygott, Sr. Natural Resource Specialist
Chelan County Natural Resources Department

APPENDIX A:
REVISED BID PROPOSAL FORM

MCCRATE CULVERT
REPLACEMENT PROJECT

Addendum NO. 1

BID PROPOSAL FORM

McCrate Culvert Replacement Project

TO: Board of Chelan County Commissioners, Wenatchee, Washington

The Undersigned certify that they have examined the location of the project and read and thoroughly understand the plans, specifications and contract governing the work embraced in this improvement or as much thereof as can be completed with the money available, in accordance with the said plans, specifications, and contract, and the following schedule of rates and prices:

MCCRATE CULVERT REPLACEMENT PROJECT BASE BID						
Item	Spec #	Description	Unit	Quantity	Unit Price	Total Price
1	1-09.7	MOBILIZATION	L.S.	1		
2	1-04	MINOR CHANGE	FA	1	\$10,000.00	\$10,000.00
3	1-10	TEMPORARY TRAFFIC CONTROL	L.S	1		
4	2-01	CLEARING	L.S	1		
5	8-05	TEMPORARY ACCESS AND STAGING	L.S	1		
6	8-31	SITE ISOLATION AND SEDIMENT AND EROSION CONTROL	L.S	1		
7	2-09	STRUCTURE EXCAVATION CLASS A INCL. HAUL	CY	250		
8	6-03	BRIDGE PROCUREMENT AND INSTALLATION	L.S	1		
9	6-02	PROCUREMENT AND INSTALLATION OF FOOTINGS WITH WINGWALLS AND BACKWALLS	L.S	1		
10	8-15	RIPRAP	CY	60		
11	2-09	CRUSHED SURFACING- FOUNDATION ROCK	C.Y.	20		
12	2-09	GRAVEL BACKFILLFOR WALLS	C.Y	30		
13	4-04 & 2-03	CRUSHED SURFACING- ROAD	C.Y	30		
14	4-01 & 2-03	APPROACH ROADFILL- SELECT BORROW	C.Y	120		
15	8-01	HIGH VISIBILITY SILT FENCE	L.F.	135		
16	8-02	SEEDING, AND MULCHING	L.S	1		
17	8-30	STREAMBED SAND	C.Y.	5		
18	8-30	STREAMBED SEDIMENT	C.Y.	15		

19	8-30	STREAMBED COBBLES	C.Y.	53		
20	8-30	STREAMBED BOULDER TYPE ONE	EACH	30		
21	8-19	LARGE WOOD STRUCTURE	EACH	4		
22	8-02	PLANT INSTALLATION	L.S	1		
BASE BID TOTAL						

The aforementioned sum is hereby designated the Total Base Bid. The Total Base Bid shall not include Washington State sales tax. Sales tax will be added to the Total Base Bid prior to Contract execution to determine the Contract Sum and sales tax shall be paid by the CONTRACTING AGENCY with each progress payment.

PRINT BIDDER NAME

DATE

SIGNATURE OF PRINCIPAL OR OFFICER