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Bidder Question :

Just to clarify, liquidated damages are based on WSDOT
Spec Formula?

Yes, Liquated Damages are based on the WSDOT formula.

| have searched the documents for warranty period, but
have found no such language.

There is no project specific warranty/guarentees written into this
contract, which is why there are none found in the Special Provisions.
Our interpretation of the WSDOT Standard Spec 1-05.10 Guarantees is
that any contractor procured item that comes with a warranty from a
manufacturer would be passed on to the County upon completion.

Bid Item 23 "Erosion Control and Water Pollution
Prevention" is shown on Bid Form as Lump Sum, but
without being modified by a Special Provision it is listed
within the WSDOT Spec Book as to be paid by force
account. Please advise.

The intent is to have a bid item for erosion control water pollution
prevention including plan submittals to keep the project within permit
compliance and as described in 8-01.1. Lump Sum Bid for Project is
outlined in 8-01.4(1) and 8-01.5(1) of 2020 Spec Book. No addendum
necessary to correct bid form. As per 8-01.4(4) HVF is its own bid item.

Would it be feasible to use a pipe or culvert instead of a
bridge for the temporary detour?

Our permits do not allow placement of footings or fill below the Ordinary
High Water Mark as shown on the plans. Additionally the detour
structure is required to have a load rating of HS 20-44 to ensure safe
travel for Emergency Vehicles. A pipe, temporary culvert, or other
similar structure in leiu of a bridge is unlikely to meet these conditions
and thefore should not be considered a viable option unless it can meet
permitting and contractual requirements.




