## Nason Creek Kahler Reach Habitat Enhancement Project Chelan County Natural Resources - Bid Opening 1.31.2022

| BASE BID-SITE 1 |        |   |      |       |                               |            |             |            |
|-----------------|--------|---|------|-------|-------------------------------|------------|-------------|------------|
|                 |        |   |      |       | Contractor: Matia Contractors |            |             |            |
| Item No.        | Spec # | Description   | Unit |       | Unit Price                    |            | Total Price |            |
| 1               | 1-09   | Mobilization (Site 1)                                     | L.S. | 1     | \$                            | 23,812.00  | \$          | 23,812.00  |
| 2               | 1-10   | Temporary Traffic Control (Site 1)                        | L.S. | 1     | \$                            | 5,100.00   | \$          | 5,100.00   |
| 3               | 7-06   | Site Isolation (Site 1)                                   | L.S. | 1     | \$                            | 76,250.00  | \$          | 76,250.00  |
| 4               | 8-19   | Temporary Access and Staging (Site 1)                     | L.S. | 1     | \$                            | 47,702.00  | \$          | 47,702.00  |
| 5               | 8-26   | Type 2 ELJ (Site 1)                                       | E.A. | 8     | \$                            | 17,902.00  | \$          | 143,216.00 |
| 6               | 8-26   | Wood Acquisition, Delivery & Staging (Site 1)             | L.S. | 1     | \$                            | 126,546.00 | \$          | 126,546.00 |
| 7               | 2-01   | Road Decommissioning                                      | S.Y. | 2,339 | \$                            | 2.00       | \$          | 4,678.00   |
| 8               | 2-01   | Road Improvements   | S.Y. | 400   | \$                            | 12.40      | \$          | 4,960.00   |
| 9               | 2-01   | Roadside Cleanup  | L.S. | 1     | \$                            | 5,342.00   | \$          | 5,342.00   |
| 10              | 2-05   | Side Channel Connection<br>Grading, Incl. Haul & Disposal | C.Y. | 250   | \$                            | 51.30      | \$          | 12,825.00  |
| 11              | 8-02   | Seeding (Site 1)  | AC   | 3.5   | \$                            | 3,900.00   | \$          | 13,650.00  |
| 12              | 8-02   | Bark Or Wood Chip Mulch<br>(Site 1)                       | CY   | 223   | \$                            | 54.00      | \$          | 12,042.00  |
| TOTAL BASE BID  |        |   |      |       |                               | \$         | 476,123.00  |            |

<sup>\*\*\*</sup>This tabulation represents all bids received regardless of qualification and completeness, and makes no guarantee of award based on the bid amount. \*\*\*

| ADDITIVE A1 - SITE 2       |        |   |      |     |                               |            |            |             |  |
|----------------------------|--------|---|------|-----|-------------------------------|------------|------------|-------------|--|
|                            | Spec # | Description                                   |      | Qty | Contractor: Matia Contractors |            |            |             |  |
| Item No.                   |        |   | Unit |     |                               | Unit Price |            | Total Price |  |
| 13                         | 1-09   | Mobilization (Site 2)                         | L.S. | 1   | \$                            | 21,975.00  | \$         | 21,975.00   |  |
| 14                         | 1-10   | Temporary Traffic Control (Site 2)            | L.S. | 1   | \$                            | 5,100.00   | \$         | 5,100.00    |  |
| 15                         | 7-06   | Site Isolation (Site 2)                       | L.S. | 1   | \$                            | 34,330.00  | \$         | 34,330.00   |  |
| 16                         | 8-19   | Temporary Access and Staging (Site 2)         | L.S. | 1   | \$                            | 53,100.00  | \$         | 53,100.00   |  |
| 17                         | 8-26   | Type 1 ELJ                                    | E.A. | 1   | \$                            | 15,200.00  | \$         | 15,200.00   |  |
| 18                         | 8-26   | Type 2 ELJ (Site 2)                           | E.A. | 9   | \$                            | 17,200.00  | \$         | 154,800.00  |  |
| 19                         | 8-26   | Wood Acquisition, Delivery & Staging (Site 2) | L.S. | 1   | \$                            | 128,607.00 | \$         | 128,607.00  |  |
| 20                         | 8-02   | Seeding (Site 2)                              | AC   | 0.8 | \$                            | 3,900.00   | \$         | 3,120.00    |  |
| 21                         | 8-02   | Bark or Woodchip Mulch (Site 2)               | CY   | 398 | \$                            | 54.00      | \$         | 21,492.00   |  |
| ADDITIVE A1 - SITE 2 TOTAL |        |   |      |     |                               | \$         | 437,724.00 |             |  |

<sup>\*\*\*</sup>This tabulation represents all bids received regardless of qualification and completeness, and makes no guarantee of award based on the bid amount. \*\*\*

| BASE BID TOTAL                 | \$<br>476,123.00 |
|--------------------------------|------------------|
| A1 TOTAL                       | \$<br>437,724.00 |
| TOTAL COMBINED (BASE BID + A1) | \$<br>913,847.00 |