

August 21, 2020

**SNOW LAKES #1 TRAIL BRIDGE PROJECT
CHELAN COUNTY NATURAL RESOURCE DEPARTMENT**



ADDENDUM NO. 1

To the Contractors, Subcontractors and Suppliers:

The following items contain additions, deletions, or modifications to the Plans and Specifications. This Addendum forms a part of the Contract Documents.

Bidders shall acknowledge receipt of this Addendum on their Bid Proposal Form.

BID OPENING

1. Bid Opening has been changed to Tuesday September 8, 11:00 AM Pacific Time. Complete Bid Packages must be received by Board of Commissioners Office located at 400 Douglas St, Wenatchee Wa 98801 no later than 10:59:59 AM.

PROJECT MANUAL

2. Replace entire Project Manual including Bid Forms, Agreement, Contract Package, Specifications, and Appendices with attached *Revised Project Manual for Snow Lakes #1 Trail Bridge Project*. No changes have been made to Design Sheets detailing actual Work. Overview of changes made within Revised Project Manual:
 - a. Bid Opening Date change
 - b. Contract Officer and point of contact for Project change
 - c. Bid Item to include survey added to Bid Form
 - d. Clarification and consistency on Performance Period, Working Days, and Start Date
 - e. Required Plan Submittals added and deleted
 - f. Clarification and consistency of bid item descriptions within Technical Specifications
 - g. Secured Project Permits added
 - h. State Prevailing Wage Rates added

DESIGNS

3. Replace Sheet 3 of KPFF Bridge Design with attached updated Sheet 3, detailing alternate acceptable access route to Work Site.

END OF ADDENDUM NO. 1

Pete Cruickshank
Chelan County Natural Resource Department
411 Washington St., Suite 201
Wenatchee, WA 98801
Phone: 509-667-6612
Mobile 509-699-1754
Email: pete.cruickshank@co.chelan.wa.us